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ESTIMATE ANALYSIS SHEET
PROJECT: ATTACHMENT 3 SAMPLE

LOCATION:  

DESCRIPTION Quantity Unit of

Measure Unit Total Unit Total Unit Total

01 General Requirements

General Requirements 1 L.S. -$             -$             -$             -$             -$             -$             $ 

TOTAL GENERAL REQUIREMENTS -$             -$             -$             

02 Site Work

Demolition / Removals 1 L.S. 5,900.00$     5,900$          -$             -$             2,875.00$     2,875$          $ 

Site Work 1 L.S. 30,000.00$    30,000$        17,000.00$    17,000$        1,825.00$     1,825$          $ 

TOTAL SITE WORK 35,900$        17,000$        4,700$          

03 Concrete

Concrete 4,700 Cu.Yd. 337.23$        1,584,981$    112.23$        527,481$      19.68$          92,496$        $ 

TOTAL CONCRETE 1,584,981$    527,481$      92,496$        

04 Masonry

Masonry 6,900 Sq.Ft. 3.39$            23,391$        10.36$          71,484$        1.71$            11,799$        $ 

TOTAL MASONRY 23,391$        71,484$        11,799$        
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Figure 4-5  Estimating Components and Interfaces 


